



# PASSCO

Pakistan Agricultural Storage And Services Corporation Limited

## TENDER NOTICE

- PASSCO invites sealed tenders on MRS/Percentage above or below the estimated cost for Rehabilitation of PASSCO Godowns from the eligible contractors/firms as follow:-
  - The contractors enlisted with PEC in Category C-6 or above and having field of specialization CE-10 with update renewal may enlist with PASSCO after depositing Rs.6000/- as enlistment fee.
  - Already enlisted contractors with PASSCO may get tender documents with in their financial limit after having renewed their firm from PASSCO.
- Single stage single envelope procedure will be followed.
- Tender documents pertaining to Punjab province can be obtained from the office of DGM (Works), PASSCO, Head Office, 11-Kashmir Road, Lahore on cash payment of Rs.3000/- (non-refundable) to be deposited with Dy. Manager (Cash) and on production of original requisite documents on or before 16.10.2018 during office hours. The tender documents pertaining to Sindh and Baluchistan can be purchased from PASSCO Zonal Office Khairpur on or before 22.10.2018 on the same terms and conditions.
- Tenders, for Punjab works shall be received on **17.10.2018** up to 12:00 pm and shall be opened at 12:30 pm on the same day in the tender committee room PASSCO, HO, Lahore in the presence of the contractors or their authorized representative who care to be present at that time. The tenders for Sindh and Baluchistan shall be received at PASSCO Zonal Office, Khairpur near railway station (Khairpur) on 23.10.2018 upto 12:00pm and shall be opened at 12:30pm on the same.
- Tenders should accompany a Pay Order or Bank Draft issued by any Scheduled Bank as 2% Earnest money of total cost of tender in the name of PASSCO. No CDR will be accepted.
- Any information related to work, if required can be obtained from the office of undersigned during the working hours. Detail of work is as under:-

Sr.	Name of work	Estimated Cost (Rs.)	Bid Security	Time limit
<b>a. Punjab</b>				
1	Rehabilitation of PASSCO Godowns at Musa Virk, Khanewal	12,986,282	2% of bid cost	6 Months
2	Rehabilitation of PASSCO Godowns at Khanewal	3,014,572	-do-	3 Months
3	Rehabilitation of PASSCO Godowns at Lar, Multan	7,914,937	-do-	5 Months
4	Rehabilitation of PASSCO Godowns at Bahawalpur	4,316,160	-do-	4 Months
5	Rehabilitation of PASSCO Godowns at Jahanian	3,204,272	-do-	3 Months
6	Rehabilitation of PASSCO Godowns at Chak-47, Sargodha	1,796,826	-do-	3 Months
7	Rehabilitation of PASSCO Godowns, Office Block & Quarters at T.T. Singh	7,270,317	-do-	5 Months
8	Rehabilitation of PASSCO Godowns at Gojra	2487265	-do-	3 Months
9	Rehabilitation of PASSCO Godowns at Rajana	2560705	-do-	3 Months
10	Rehabilitation of PASSCO Godowns and Construction of Boundary wall at Depalpur	4759139	-do-	5 Months
11	Rehabilitation of PASSCO Godowns at Manga	6228510	-do-	4 Months
12	Rehabilitation of PASSCO Godowns at Pakpattan	3072684	-do-	3 Months
13	Rehabilitation of PASSCO Godowns at Kissan, Okara	3988049	-do-	4 Months
<b>b. Sindh</b>				
14	Rehabilitation of PASSCO Godowns at Sukkur	1563162	-do-	3 Months
15	Rehabilitation of PASSCO Godowns at Hyderabad	3103521	-do-	4 Months
<b>c. Baluchistan</b>				
16	Rehabilitation of PASSCO Godowns at Dera Allah Yar	1939830	-do-	3 Months

- PASSCO may reject "non-responsive" tenders on the basis of evaluation criteria as per PPRA Rules

Dy. General Manager (Works)  
PASSCO Lahore  
Ph. # 042-9920143 & 042-36302875-6