



PASSCO

Pakistan Agricultural Storage And Services Corporation Limited

TENDER NOTICE

- PASSCO invites sealed tenders on MRS/Percentage above or below the estimated cost for Rehabilitation of PASSCO Godowns from the eligible contractors/firms as follow:-
 - The contractors enlisted with PEC in Category C-6 or above and having field of specialization CE-10 with update renewal may enlist with PASSCO after depositing Rs.6000/- as enlistment fee.
 - Already enlisted contractors with PASSCO may get tender documents with in their financial limit after having renewal their firm from PASSCO, if already not renewed.
- Single stage single envelope procedure will be followed.
- Tender documents pertaining can be obtained from the office of **DGM (Works), PASSCO, Head Office, 11-Kashmir Road, Lahore** on cash payment of **Rs.3000/-** (non-refundable) to be deposited with Dy. Manager (Cash) and on production of original requisite documents on or before **28.12.2018** during office hours.
- Tenders shall be received on **31.12.2018** up to 12:00 pm and shall be opened at 12:30 pm on the same day in the tender committee room PASSCO, HO, Lahore in the presence of the contractors or their authorized representative who care to be present at that time.
- Tenders should accompany a Pay Order or Bank Draft issued by any Scheduled Bank as 2% Earnest money of total cost of tender in the name of PASSCO. No CDR will be accepted.
- Tender documents (Bid) being tempered or over written will be rejected.
- Any information related to work, if required can be obtained from the office of undersigned during the working hours. Detail of work is as under:-

Sr.	Name of work	Estimated Cost (Rs.)	Bid Security	Time limit
1	Rehabilitation of PASSCO Godowns at Manga	32,13,300/-	2% of bid cost	4 Months
2	Rehabilitation of PASSCO Godowns & construction of additional room at Kissan Godowns	34,36,804/-	-do-	4 Months
3	Rehabilitation of PASSCO Godowns at Pakpattan	20,08,173/-	-do-	3 Months
4	<ul style="list-style-type: none">Rehabilitation of PASSCO Godowns & construction of additional room & Verandah at BahawalpurFinishing work of B/wall, construction of ramp and raising of main gate at Bahawalpur	26,52,461/-	-do-	3 Months
5	Rehabilitation of PASSCO Godowns at Depalpur	42,71,933/-	-do-	5 Months
6	Rehabilitation of PASSCO Godowns & construction of Guard Room at Lar Godowns	18,53,201/-	-do-	3 Months
7	Rehabilitation of PASSCO Godowns Jahanian	18,17,000/-	-do-	3 Months
8	Rehabilitation of PASSCO Godowns, Office Block & Quarters at T.T. Singh	36,19,025/-	-do-	4 Months
9	Rehabilitation of PASSCO Godowns at Gojra	14,32,516/-	-do-	3 Months
10	Rehabilitation of PASSCO Godowns at Rajana	6,93,858/-	-do-	3 Months
11	Rehabilitation of PASSCO Godowns at Chak 47 Sargodha	37,57,756/-	-do-	4 Months
12	Rehabilitation of PASSCO Godowns at Khanewal	11,29,988/-	-do-	3 Months
13	Rehabilitation of PASSCO Godowns at Musa Virk	66,02,569/-	-do-	5 Months

- PASSCO may reject "non-responsive" tenders on the basis of evaluation criteria as per PPRA Rules.

General Manager (HR / Works)
PASSCO Lahore
Ph. # 042-9920143 & 042-36302875-6